MIAMIDADE
COUNTY

July 1, 2011

Re: Project No. 402202-05-005 GOB ESP
Dear Sir or Madam:

The above-referenced contract is being considered for a CSBE level 3 Set-aside recommendation. If
you are interested in participating as a CSBE to perform work in connection with this project, please
complete and return the attached Verification of Availability to Bid and provide details of similar
projects your company has completed as outlined in the attached project description by Wednesday,
July 6, 2011, at 1:00 pm. Itis asked that Pages 2 and 3 are returned completed in their entirety.

Please review the enclosed description of the project.

The letter of availability may be sent via facsimile transmission to (305) 375-3160 or via email to
kellyd@miamidade.gov. If you have any questions, please contact me at (305) 375-3136.

Sincerely,

Kelly Duncombe

Contract Development Specialist
Department of Business Development
Miami-Dade County



VERIFICATION OF AVAILABILITY TO BID

DEPARTMENT OF BUSINESS DEVELOPMENT
COMMUNITY SMALL BUSINESS ENTERPRISE PROGRAM
111 N.W. 1ST STREET, 19" FLOOR

MIAML FLORIDA 33128

PHONE: 375-3111 FAX: 375-3160

PROGRAM COORDINATOR: Kelly Duncombe
I am herewith submitting this letter of verification of availability and capability to bid, provided the

proposed scope of work attached. (NOTE: Please provide all the information requested; incomplete
and/or incorrect verifications are not acceptable or usable.)

CONTRACT TITLE: Tropical Park Equestrian Complex
PROJECT NUMBER: 402202-05-005 GOB ESP
Estimated Cost: $5,060,359.40

(Scope of work and minimum requirements for this project is attached.)

NAME OF COMMUNITY SMALL BUSINESS ENTERPRISE (CSBE)

ADDRESS CITY ZIP CODE
Certification Expires:
DATE
Telephone: ***Bonding Capacity:
PRINT NAME AND TITLE
SIGNATURE OF COMPANY REPRESENTATIVE DATE
Currently Awarded Projects Project Anticipated Awards

Completion Date




VERIFICATION OF AVAILABILITY TO BID

SCOPE OF WORK:

The project base bid consists of striping of existing parking lot and re-striping accessible parking
spaces, replacing existing uncovered warm up ring with new uncovered warm up ring to include:
rence, clay, irrigation, and lighting. New covered practice ring to include, pre-engineered structure, fire
sprinkler system, fence, clay, irrigation, lighting, outlets and hose bibs, a sound system, site grading
and drainage, and landscaping.

MINIMUM REQUIREMENTS:

The Parks Department is requesting that the General Contractor be in business at least five (5) years,
having completed at least three (3) projects similar in size and scope to the subject project, with the
General Contractor being required to submit detailed references for the completed projects.

Do you have prior experience satisfying the above minimum requirements?

CSBE firms are required to provide the project names, dollar values, and contact names of the projects
worked on (satisfying the above stated requirements).

Name of Projects Completed Within Value of Project Scope of Work
last five (5) years of similar size and Project Completion
scope Date

NAME OF COMMUNITY SMALL BUSINESS ENTERPRISE (CSBE)

PRINT NAME AND TITLE SIGNATURE OF COMPANY REPRESENTATIVE




PARK AND RECREATION DEPARTMENT
CAPRITAL PROGRAMS DIVISION
SBD BREAKDOWN - CONSTRUCTION

Exhibit

2 SITEWORK 5 51.6%
Reaaae

3 CONCRETE $81,189.55 2.0%
4 MASONRY $0.00 0.0%
5 METAL $0.00 0.0%
6 WOOD AND PLASTIC $0.00 0.0%
7 THERMAL AND MOISTURE PROTECTION $0.00 0.0%
8 DOORS AND WINDOWS $0.00 0.0%
9 FINISHES $26,663.75 0.6%
10 SPECIALTIES $382,205.00 9.4%
11 EQUIPMENT $0.00 0.0%
12 FURNISHINGS $0.00 0.0%
13 SPECIAL CONSTRUCTION $405,947.75 10.0%
14 CONVEYING SYSTEMS (NOT USED) $0.00 0.0%
16 PLUMBING, HEATING, A/C $81,189.55 2.0%
16 ELECTRICAL $221,784.33 5.5%
Free Text $0.00 0.0%
Free Text $0.00 0.0%
Free Text $0.00 0.0%
Free Text $0.00 0.0%
DIVISION SUBTOTAL $4,058,477.54 100%

OVERHEAD AND PROFIT (156%) $608,921.63

BASE ESTIMATE (B.E.) $4,668,399.17

{ 5% JCONTINGENCY ALLOWANCE (.05 * B.E.) $233,419.96

PERMIT ALLOWANCE $35,012.99

ART IN PUBLIC PLACES ALLOWANCE (.015*B.E.) $73,527.28

SPECIAL DEDICATED ALLOWANCE (Site Conditions & Ulilities) $50,000.00

SPECIAL DEDICATED ALLOWANCE (free text)
SPECIAL DEDICATED ALLOWANCE (free text)
SUBTOTAL - SPECIAL DEDICATED ALLOWANCE $50,000.00

TOTAL DEDICATED ALLOWANCE (PERMIT + AIPP )

$158,540.28

SBD Project Measure Analysis Breakdown




PARK AND RECREATION DEPARTMENT

CAPITAL PROGRAMS DIVISION

SBD BREAKDOWN - CONSTRUCTION

Exhibit ‘A’

OPTION No.1 - FULL SiZE COVERED ARENA AND COVERED
WALKWAY FROM RING TO STABLE - SUBTOTAL

OPTION No.1, OVERHEAD AND PROFIT {15%)

OPTION No.1 - BASE ESTIMATE (A.B.E)

OPTION No.1 CONTINGENCY ALLOWANCE (.05 * A.B.E)
OPTION No. 1 PERMIT ALLOWANCE

OPTION No.1 ART IN PUBLIC PLACES ALLOWANCE ({,016*A.B.E.)
OPTION No.1 TOTAL DEDICATED ALLOWANCE (AIPP )

OPTION No.1 - FULL SIZE COVERED ARENA AND COVERED
WALKWAY FROM RING TO RING - TOTAL

OPTION No.1a - COVERED WALKWAYS FROM EXISTING AND
BASE BID RINGS - SUBTOTAL

CPTION No.2 OVERHEAD AND PROFIT (15%)

OPTION No.2 - BASE ESTIMATE (A.B.E)

OPTION No.2 CONTINGENGY ALLOWANCE (.05 * A.B.E.)
OPTION No. 2 PERMIT ALLOWANCE

OPTION No.2 ART IN PUBLIC PLACES ALLOWANCE {.015*A.B.E))
OPTION No.2 TOTAL DEDICATED ALLOWANCE (AIPP )

OPTION No.1A - COVERED WALKWAYS FROM 2 RINGS TO
STABLES - TOTAL

OPTION No.2 - COVERED WALKWAYS BETWEEN RING &
STABLES C& D - SUBTOTAL

OPTION No.2 OVERHEAD AND PROFIT (15%)

OPTION No.2 - BASE ESTIMATE (A.B.E.)

OPTION No.2 CONTINGENCY ALLOWANCE (.05 * A.B.E.)
QPTION No, 2 PERMIT ALLOWANCE

OPTION No.2 ART IN PUBLIC PLACES ALLOWANCE (.015*A.B.E.)
OPTION No.2 TOTAL DEDICATED ALLOWANCE (AIPP )

OPTION No.2 -COVERED WALKWAYS BETWEEN RING &
STABLES C &D - TOTAL

OPTION No.3 - COVERED WALKWAYS BEETWEEN EXISTING
STABLES - SUBTOTAL

OPTION No.2 OVERHEAD AND PROFIT (16%)

OPTION No.2 - BASE ESTIMATE (A.B.E.)

OPTION No.2 CONTINGENCY ALLOWANCE (.05 * AB.E.)
QPTION No. 2 PERMIT ALLOWANCE

OPTION No.2 ART IN PUBLIC PLACES ALLOWANCE (.015*A.B.E.}

OPTION No.2 TOT/:\L DEDICATED ALLOWANCE (AIPP )

OPTION No.3 - COVERED WALKWAYS BEETWEEN EXISTING
STABLES- TOTAL

{TOTAL'ESTIMATED CONSTRUGTION COST-WITH OPTIONS :

SBD Project Measure Analysis Breakdown

$444,675.42
$3,400,176.19
$170,458.91
$25,568.84
$53,694.56

$3,668,900.49

$35,826.60

$274,670.62
$13,733.53
$2,060.03

$4,326.06

$294,790.26

$30,828.69

$236,363.30
$11,817.67
$1,772.65

$3,722.66

$253,666.18

$143,963.93
$7,198.20
$1,079.73

$2,267.43

$164,609.29

$9,267,716.33 2




Tropical Park Equestrian Complex
402202-05-005 GOB ESP
PRELIMINARY BREAKDOWN
EXHIBIT “B”

>

General Requirements

Performance Bond
Insurances

Project Supervision
Surveyor
Equipment/Mobilization
Temporary Utilities
Trash removal/Clean up
Project records as-built

BN A ON -

Total

B. Site Work

Site work

Grading
Landscaping
Irrigation

PVC Fence

Parking Lot Striping

GO WN

Total

SBD Project Meastire Analysis Breakdown




